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This is EXHIBIT B, consisting of 2 pages, referred to in and 

part of the Agreement between Owner and Engineer for 

Professional Services dated      ,      . 

 

Payments to Engineer for Services 

Basic Services – Lump Sum and Cost Plus Fee 

 

The Professional Services Agreement is supplemented to include the following agreement of the parties. 

 

Compensation for Basic Services – Lump Sum and Cost Plus Fee Methods of Payment 

 

A. Owner shall pay Engineer for Basic Services as follows: 

1. Lump Sum amount based on the following estimated distribution of compensation: 

 Amount   Duration 

1. Project and Quality Management $     26,200                    190  days 

2. Desktop Treatment Alternative Analysis $     66,000                    105  days 

3. Pilot and Bench Testing $    219,400                   190  days 

4. Treatment Recommendations and Report $      38,700                   105  days 

5. Pre-Permit Application Services $     44,300         

 Cost Plus Fee amount with an upper limit based on the following estimated distribution of 

compensation: 

    Upper Limit Amount 

6. Concentrate Discharge Dilution Study,  

Toxicity Testing, and NPDES Permit Submittal   $   95,000         

   

7. Laboratory Services   $      75,000         

8. Unspecified Services   $      35,000        

 

Basic Services Total $  599,600.00    

2. Engineer may alter the distribution of compensation between individual phases noted herein to 

be consistent with services actually rendered, but shall not exceed the total Lump Sum amount 

unless approved in writing by the Owner. 

 



 

 
Page 2 

Exhibit B –Payment to Engineer – Lump Sum Method of Payment – Brunswick County Modified 

 

3. The Lump Sum includes compensation for Engineer’s services and services of Engineer’s 

Consultants, if any.  Appropriate amounts have been incorporated in the Lump Sum to account 

for labor, overhead, profit, and Reimbursable Expenses. 

4. The portion of the Lump Sum amount billed for Engineer’s services will be based upon 

Engineer’s estimate of the percentage of the total services actually completed during the billing 

period. 

5. The date for project completion shall be determined by adding the above noted Total Duration, 

also known as the “Time for Completion” to the Effective Date of the agreement. 

6. Refer to Section 7.01 for Basis of Payment for Lump Sum payment items. 

7. Refer to Section 8.01 for Basis of Payment for Cost Plus Fee payment items. 

 

 


